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Addendum #4 
File # 16-0274 

Project: Lakewood Water Treatment Plant HVAC System Improvements 
 
This addendum serves to notify all bidders of the following changes to the solicitation documents: 
 
NOTICE 
This Addendum is issued to modify, explain or correct the original drawings, specifications and/or 
previous addendums and is hereby made a part of the Contract Documents.   
 
PROJECT MANUAL 
 
SPECIAL PROVISIONS 
 

SP-10 METHOD ON PAYTMENT 
 

REPLACE SP-10, 1. d. i., ii., & iii. with the following: 
 

“SP-10, 1. d. i. Provide and deliver (1) 200 BTU NG Unit Heater to the city of Duluth 
at the Lakewood Water Treatment Plant (No Installation shall be included). The 
Gas-fired power-vented propeller unit heater shall be (1) Modine Model PDP-
200HE130 Power-Vented Heater, or equal. Natural gas fired unit heater shall be 
designed for overhead suspended mounting, heater shall only requires venting, 
gas, and electric service connections prior to operation. Propeller fan units are 
classified as zero-static-pressure type, and should not be used with velocity-
generating discharge nozzles or ductwork connections. Product shall have CSA 
Certification for use in the US and Canada 100% shut-off, intermittent pilot-
ignition system with continuous retry, at no extra charge. This ignition system shall 
allow the unit to be field-converted to liquid propane.  The unit shall be 80% 
thermally efficient.  The unit shall have a power exhaust that can be rotated 180-
degrees. The unit shall be capable of being vented vertically or horizontally.  The 
unit shall be constructed with a blocked vent safety switch, 20 gauge aluminized 
steel cabinet, 115V control step down transformer with 24V gas controls, 
Aluminized steel heat exchanger, Aluminized steel burner with stainless steel 
separator strip Certified to 0.5" W.C., external static pressure single stage standing 
pilot control system for operation on natural gas, high limit safety control, control 
terminator board, adjustable motor sheaves on blower models, and Totally 
enclosed fan/blower motor.” 
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DIVISION 09 96 00 – Finishes 
 

Section 09 96 00 - High Performance Coatings: 
 

CLARIFICATION it is not the intent of this project to repaint all areas of the 
Lakewood WTP.  It is the intent to paint the new materials and areas of the WTP 
that the majority work is occurring.  It is not the intent of the work included in the 
project to paint new materials that are minor renovations. Refer to direction 
provided on the drawings, specification, and Finish Schedule Provided on E-23R.   

 
DIVISION – 23 HEATING, VENTILATING, AND AIR CONDITIONING (HVAC) 
 
Section 23 98 50 – HVAC Sequence of Operation: Sub-paragraph 3.02.G.  

ADD clarification as follows:  “System switches for EF-2 and EF-3 in Chlorine Feed and 
Chlorine Storage Rooms to be housed in NEMA 4X enclosures.” 

 
Section 23 21 30 – Hydronic Heat Transfer Equipment: Paragraph 2.01.A and 2.02.A  

ADD  SIGMA, Airtherm and Vulcan as an approved manufacturer. 

Section 23 73 30 – Air-To-Air Energy Recovery Ventilators, Paragraph 2.01.A  

ADD Greenheck as an approved manufacturer.  

DIVISION 26 – ELECTRICAL 

All Sections 

CLARIFICATION  the CONTRACTOR may ignore references to specification and details that 
are not included in the Contract Documents.  For example 26 90 00 is not 
included in this project.   For clarification refer to Drawing Table of Contents 
and Project Manual Table of Content(s). 

Section 26 23 29.16 Adjustable Frequency Drive – HVAC 

CLARIFICATION it is the intent that the integrated and controlled equipment motor control 
including but not limited to Adjustable/Variable Frequency Drives shall be 
coordinate and provide with the equipment.  All VFD’s on the project shall 
be coordinated to be by the same manufacture.  Refer to drawings and 
schedules for additional information.  The project shall furnish and install 
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all equipment for a complete and operable system as described by the 
Contract Documents. 

Section 26 28 19 – Enclosed Switches 

DELETE paragraph 26 28 19, 2.03. 

 
DRAWINGS 
 
Drawing G-2  REPLACE with the attached G-2R 

 
Drawing PM-1 Mechanical Floor Plan  
 
CLARIFICAITON the work included under this contract shall furnish and install (2) new 

sample pumps, rather than relocated the existing.  The contractor shall still 
remove the existing sample pumps.  The contractor shall adjust project 
scope and notes accordingly.  Coordinate with all disciplines. 

 
REPLACE Key Note 1 with the following:  “Furnish and install new sample pumps SP-

1 and SP-2.  Sample pumps shall be Goulds MCC Series General Purpose 
Centrifugal Pump, or equal.  The pump shall be 1-1/4” x 1” cast-iron pump 
with a continuous duty premium Efficient TEFC ¾ horsepower 1-phase 
motor.  Pump shall develop approximately ~82’ TDH at deadhead 
condition and ~46’ TDH at 40 gpm.”  

 
REPLACE Key Note 3 with the following:  “Remove existing SP-1, turn-over to the 

OWNER.   Furnish and install new sample pump SP-1 (Complete). 
Relocate/Replace the electrical connection and control.”  

 
REPLACE Key Note 4 with the following:  “Remove existing SP-2, turn-over to the 

OWNER.   Furnish and install new sample pump SP-2 (Complete). 
Relocate/Replace the electrical connection and control.”  

 
Drawing E-3 REPLACE with the attached E-3R 
Drawing E-6 REPLACE with the attached E-6R 
Drawing E-7 REPLACE with the attached E-7R 
Drawing E-8 REPLACE with the attached E-8R 
Drawing E-10 REPLACE with the attached E-10R 
Drawing E-14 REPLACE with the attached E-14R 
Drawing E-15 REPLACE with the attached E-15R 
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Drawing E-16  REPLACE  with the attached E-16R 
Drawing E-17  REPLACE  with the attached E-17R 
Drawing E-18  REPLACE  with the attached E-18R 
Drawing E-19  REPLACE  with the attached E-19R 
Drawing E-22  REPLACE  with the attached E-22R 
Drawing E-23  REPLACE  with the attached E-23R 
Drawing E-24  REPLACE  with the attached E-24R 
Drawing E-25  REPLACE  with the attached E-25R 
Drawing E-26  REPLACE  with the attached E-26R 
 
Please acknowledge receipt of the Addendum by initially and dating Addendum #4 below the bid 
form on the invitation for bids. 
 
Posted March 25, 2016 
 
 
 

END OF ADDENDUM 
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FIRST FLOOR SOUTH ELECTRICAL PLAN-REMOVALS
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SCALE: 1/8 " = 1'-0"  (22x34)
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WOMEN

DF

KEY PLAN - FIRST FLOOR

PLAN - REMOVAL

GENERAL NOTES:

1. REFER TO AND COORDINATE WITH M-DRAWINGS.

2. DEMO ALL INSTRUMENTATION, CONNECTIONS, AND EQUIPMENT

AS REQUIRED FOR PROJECT COMPLETION.

3. INTENT DIVISION OF DEMOLITION:  IT IS THE INTENT OF THE EC

SHALL DECOMMISSION, DISCONNECT, AND DEMOLISH ALL

EQUIPMENT DEVICES, MATERIAL, ETC RELATED TO ALL POWER

CONNECTIONS. HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR

DEMO OF EQUIPMENT, MATERIALS, DEVICES, CONTROL, ETC.

4. EC SHALL SUPPORT DISCONNECTING ALL EQUIPMENT SHOWN

AND REQUIRED TO COMPLETE PROJECT.

KEY NOTES:
XXX

1

DECOMMISSION, DISCONNECT, AND DEMOLISH EQUIPMENT COMPLETE

(ALL CONNECTIONS). REMOVE CONTROL AND POWER CIRCUITS

2 EXISTING ELECTRICAL TO REMAIN

3 EXISTING EF

4 EXISTING VFD

5

EXISTING CIRCULATING PUMP AND OLD BOILER, VFD. DISCONNECTS,

MC, ETC TO BE DEMOLISHED

6 EXISTING TEMPERATURE ALARM CONTROL PANEL

7

8 EXISTING WATER HEATER

9 EXISTING STORAGE CABINET TO BE DEMOLISHED

10 EXISTING AIR HANDLER TO BE DEMOLISHED

11 DISCONNECT ALL DEVICES

12 DEMO EXISTING CONDENSATION PUMP AND DEVICES

EXISTING LP - 4A. REFER TO E-19

13

14 LP - 3A & 3B

15 EXISTING BOILER TO REMIAN

16

RELOCATE EXISTING LIGHT FIXTURES AS

REQUIRED FOR NEW DUCT WORK

1

1

2 14

2

7

8 1

12 1

9

11 10 1

1 4

1 6

1

15

1 5

1 1313

1

1

1

DRY/ CORROSIVE AREA

DRY/ NON-HAZARDOUS AREA

WET/ NON-HAZARDOUS AREA

17

EXISTING VACUUM PUMP DISCONNECT TO BE

DEMOLISHED

18

EXISTING AIR DRYER DISCONNECT TO BE

DEMOLISHED

19

20

21

22

EXISTING AHU2 DISCONNECT / MC TO BE

DEMOLISHED

23

24
EXISTING VFD TO BE DEMOLISHED

20 19

EXISTING CONDENSATE UNIT MC TO BE

DEMOLISHED

EXISTING CONDENSATE UNIT MC TO BE

DEMOLISHED

EXISTING AC DISCONNECT TO BE DEMOLISHED

EXISTING AHU1 DISCONNECT / MC TO BE

DEMOLISHED

18

21

22

23

17

EXISTING PUNCH-DOWN PANEL TO REMAIN

25

26

27

28

DEMO EXISTING XFMR-L4

29

30
DEMO EXISTING XFMR-L-3

EXISTING SAMPLE PUMP TO BE RELOCATED

REFER TO PM DRAWINGS

DEMO EXISTING XFMR-L3

DEMO EXISTING DISCONNECT AND FEEDER

DEMO EXISTING L4 DISCONNECT

25

26 27

31

32

IDENTIFY, DISCONNECT AND RELOCATE

EXISTING ELECTRICAL FOR CONSTRUCTION

NEW ACCESS DOOR AND STAIRS. REFER TO

ARCH DRAWINGS.

DEMO EXISTING L3 DISCONNECT AND

FEEDER

28

29

30

31

32

33

CONTRACTOR SHALL RELOCATE EXISTING

ELECTRICAL TO ACCOMMODATE NEW HVAC.

REPLACE FIXTURES AS SCHEDULED.

33

1

WET/

NON-AHZARDOUS
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SECOND FLOOR NORTH ELECTRICAL PLAN - REMOVALS

0 8 164

SCALE: 1/8 " = 1'-0"  (22x34)

SCALE: 1/16 " = 1'-0"  (11x17)

KEY PLAN - SECOND FLOOR

WOMEN

DF

KEY NOTES:
XXX

1

DECOMMISSION, DISCONNECT, AND DEMOLISH EQUIPMENT COMPLETE

(ALL CONNECTIONS). REMOVE CONTROL AND POWER CIRCUITS

2 DEMO / REPLACE EXISTING EF

1 2

1 2

ROOF

EXTERIOR

GENERAL NOTES:

1. REFER TO AND COORDINATE WITH M-DRAWINGS.

2. DEMO ALL INSTRUMENTATION, CONNECTIONS, AND EQUIPMENT

AS REQUIRED FOR PROJECT COMPLETION.

3. INTENT DIVISION OF DEMOLITION:  IT IS THE INTENT OF THE EC

SHALL DECOMMISSION, DISCONNECT, AND DEMOLISH ALL

EQUIPMENT DEVICES, MATERIAL, ETC RELATED TO ALL POWER

CONNECTIONS. HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR

DEMO OF EQUIPMENT, MATERIALS, DEVICES, CONTROL, ETC.

4. EC SHALL SUPPORT DISCONNECTING ALL EQUIPMENT SHOWN

AND REQUIRED TO COMPLETE PROJECT.

PLAN - REMOVLAS

3 DEMO / REPLACE MD-13

4 DEMO / REPLACE MD-14

5 DEMO / REPLACE MD-12

6 DEMO / REPLACE MD-11

1

3

4

5

6
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ROOF ELECTRICAL PLAN - REMOVALS

SCALE: 3/32 " = 1'-0"  (22x34)

SCALE: 3/64 " = 1'-0"  (11x17)

0 10 205

KEY NOTES:
XXX

1

DECOMMISSION, DISCONNECT, AND DEMOLISH EQUIPMENT COMPLETE

(ALL CONNECTIONS). REMOVE CONTROL AND POWER CIRCUITS

2 DEMO EF

3 DEMO/ REPLACE EF

4

5 EXISTING RTU TO REMAIN

DEMO DEHUMIDIFIER AND AIR HANDLING UNIT SYSTEM

1 2

1 3

1 3

1 3

5

1 4

GENERAL NOTES:

1. REFER TO AND COORDINATE WITH M-DRAWINGS.

2. DEMO ALL INSTRUMENTATION, CONNECTIONS, AND EQUIPMENT

AS REQUIRED FOR PROJECT COMPLETION.

3. INTENT DIVISION OF DEMOLITION:  IT IS THE INTENT OF THE EC

SHALL DECOMMISSION, DISCONNECT, AND DEMOLISH ALL

EQUIPMENT DEVICES, MATERIAL, ETC RELATED TO ALL POWER

CONNECTIONS. HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR

DEMO OF EQUIPMENT, MATERIALS, DEVICES, CONTROL, ETC.

4. EC SHALL SUPPORT DISCONNECTING ALL EQUIPMENT SHOWN

AND REQUIRED TO COMPLETE PROJECT.

1

1 3/25
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6 DEMO / REPLACE MD-15

7 DEMO / REPLACE MD-16

6
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FIRST FLOOR SOUTH HEATING/COOLING ELECTRICAL PLAN - PROPOSED

0 8 164

SCALE: 1/8 " = 1'-0"  (22x34)

SCALE: 1/16 " = 1'-0"  (11x17)

WOMEN

DF

KEY PLAN - FIRST FLOOR

KEY NOTES:
XXX

1

2

CONNECT POWER UH-26, FURNISH WITH DISCONNECT RATED

PLUG/ REC SET OR NEMA 4X PVC DISCONNECT SWITCH

3

CONNECT POWER UH-9, FURNISH WITH DISCONNECT RATED

PLUG/ REC SET OR NEMA 4X PVC DISCONNECT SWITCH

DRY/ CORROSIVE AREA

DRY/ NON-HAZARDOUS AREA

WET/ NON-HAZARDOUS AREA

4

CONNECT POWER UH-10, FURNISH WITH DISCONNECT RATED

PLUG/ REC SET OR NEMA 4X PVC DISCONNECT SWITCH

5

CONNECT POWER UH-11, FURNISH WITH DISCONNECT RATED

PLUG/ REC SET OR NEMA 4X PVC DISCONNECT SWITCH

CONNECT POWER UH-12, FURNISH WITH DISCONNECT RATED

PLUG/ REC SET OR NEMA 4X PVC DISCONNECT SWITCH

2

1

3

4

5

GENERAL NOTES:

1. REFER TO AND COORDINATE WITH M-DRAWINGS.

2. DEMO ALL INSTRUMENTATION, CONNECTIONS, AND EQUIPMENT

AS REQUIRED FOR PROJECT COMPLETION.

3. INTENT DIVISION OF DEMOLITION:  IT IS THE INTENT OF THE EC

SHALL DECOMMISSION, DISCONNECT, AND DEMOLISH ALL

EQUIPMENT DEVICES, MATERIAL, ETC RELATED TO ALL POWER

CONNECTIONS. HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR

DEMO OF EQUIPMENT, MATERIALS, DEVICES, CONTROL, ETC.

4. EC SHALL SUPPORT DISCONNECTING ALL EQUIPMENT SHOWN

AND REQUIRED TO COMPLETE PROJECT.

ELECTRICAL PLAN - PROPOSED

LP-4A

LP-4B

LP- 3A & 3B

6

7

8

DEMOLISH XFMR-L4

9

10
DEMOLISH XFMR-LP/L

EXISTING XFMR LP-1A&1B DISCONNECT TO BE

DEMOLISHED

EXISTING XFMR LP-1A&1B TO BE DEMOLISHED

DEMOLISH L4 DISCONNECT

6 7

11

12

IDENTIFY, DISCONNECT AND RELOCATE

EXISTING ELECTRICAL FOR CONSTRUCTION

NEW ACCESS DOOR AND STAIRS. REFER TO

ARCH DRAWINGS.

DEMOLISH LP-LP/L DISCONNECT

8

9

10

11

13

12

13

EXISTING SAMPLE PUMP AND ELECTRICAL TO

BE RELOCATED REFER TO PM DRAWINGS

14

15

16

NEW WALL MOUNTED FIXTURE REFEED INTO

EXISTING CIRCUITS

REFEED LP-3A/3B

17 NEW MOTION CONTROL SENSOR

18

NEW STRUT MOUNTED FIXTURE. MOUNT

8'-10" AFF.

NEW BATTERY BU EXIT AND SPOTS

19

20 EM1 - REFER TO SCHEDULE

NEW BATTERY BU EXIT SIGN

21 V1 - REFER TO SCHEDULE

22 V2 - REFER TO SCHEDULE

M
S

M
S

18

17 18

14

14

14

14

14

20

20

21

21

21

21

21

M
S

1718

15

19

18

16

21

16

22

13

23

NEW LP-3A/B DISCONNECT

REFER TO E-19

1 3/25
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18

18

24

FURNISH AND INSTALL

XMFR-L3A AND DISCONNECT

1

24
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WOMEN

DF

KEY PLAN - SECOND FLOOR

KEY NOTES:
XXX

1

2

3

4

5

CONNECT POWER UH-17, FURNISH WITH DISCONNECT RATED

PLUG/ REC SET OR NEMA 4X PVC DISCONNECT SWITCH

DRY/ NON-HAZARDOUS AREA

WET/ CORROSIVE AREA

WET/ CORROSIVE AREA

WET/ CORROSIVE AREA

6

7

8

9

10

11

12

14

1

2

2

3

4

5

6

7

8

9

10

11

13

12

13

14

SECOND FLOOR SOUTH HEATING AND COOLING

SECOND FLOOR SOUTH HEATING/COOLING ELECTRICAL PLAN - PROPOSED

0 8 164

SCALE: 1/8 " = 1'-0"  (22x34)

SCALE: 1/16 " = 1'-0"  (11x17)

GENERAL NOTES:

1. REFER TO AND COORDINATE WITH M-DRAWINGS.

2. DEMO ALL INSTRUMENTATION, CONNECTIONS, AND EQUIPMENT

AS REQUIRED FOR PROJECT COMPLETION.

3. INTENT DIVISION OF DEMOLITION:  IT IS THE INTENT OF THE EC

SHALL DECOMMISSION, DISCONNECT, AND DEMOLISH ALL

EQUIPMENT DEVICES, MATERIAL, ETC RELATED TO ALL POWER

CONNECTIONS. HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR

DEMO OF EQUIPMENT, MATERIALS, DEVICES, CONTROL, ETC.

4. EC SHALL SUPPORT DISCONNECTING ALL EQUIPMENT SHOWN

AND REQUIRED TO COMPLETE PROJECT.

ELECTRICAL PLAN - PROPOSED

CONNECT POWER UH-7, FURNISH WITH DISCONNECT RATED

PLUG/ REC SET OR NEMA 4X PVC DISCONNECT SWITCH

CONNECT POWER UH-8, FURNISH WITH DISCONNECT RATED

PLUG/ REC SET OR NEMA 4X PVC DISCONNECT SWITCH

CONNECT POWER UH-15, FURNISH WITH DISCONNECT RATED

PLUG/ REC SET OR NEMA 4X PVC DISCONNECT SWITCH

CONNECT POWER UH-16, FURNISH WITH DISCONNECT RATED

PLUG/ REC SET OR NEMA 4X PVC DISCONNECT SWITCH

CONNECT POWER UH-6, FURNISH WITH DISCONNECT RATED

PLUG/ REC SET OR NEMA 4X PVC DISCONNECT SWITCH

CONNECT POWER UH-18, FURNISH WITH DISCONNECT RATED

PLUG/ REC SET OR NEMA 4X PVC DISCONNECT SWITCH

CONNECT POWER UH-25, FURNISH WITH DISCONNECT RATED

PLUG/ REC SET OR NEMA 4X PVC DISCONNECT SWITCH

CONNECT POWER UH-19, FURNISH WITH DISCONNECT RATED

PLUG/ REC SET OR NEMA 4X PVC DISCONNECT SWITCH

CONNECT POWER UH-24, FURNISH WITH DISCONNECT RATED

PLUG/ REC SET OR NEMA 4X PVC DISCONNECT SWITCH

CONNECT POWER UH-20, FURNISH WITH DISCONNECT RATED

PLUG/ REC SET OR NEMA 4X PVC DISCONNECT SWITCH

CONNECT POWER UH-21, FURNISH WITH DISCONNECT RATED

PLUG/ REC SET  OR NEMA 4X PVC DISCONNECT SWITCH

CONNECT POWER UH-23, FURNISH WITH DISCONNECT RATED

PLUG/ REC SET OR NEMA 4X PVC DISCONNECT SWITCH

CONNECT POWER UH-22, FURNISH WITH DISCONNECT RATED

PLUG/ REC SET OR NEMA 4X PVC DISCONNECT SWITCH

15 NEW LIGHT FIXTURE (TYP)-V1 FIXTURES

16

17

13

19

18

EXISTING XFMR-LP/L2 TO REMAIN

EXISTING XFMR-LP/L2 DISCONNECT TO REMAIN

LP-L2 TO REAMIN-PROVIDE NEW BRANCH FEEDER TO MASTER

PPC CONTROLLER AND SERVER

EXISTING DATA/ COMM SERVICE AND SWITCH -CONNECT

NETWORK MASTER PPC CONTROLS

20 EXISTING SERVER TO REMAIN

21

22

23

24

NEW MASTER PPC CONTROLLER AND NEW SERVER. (FURNISH

AND INSTALL NETWORK DATA/COMM/PWR LOOP TO AL HVAC

CONTROL DEVICES AND EQUIPMENT PER MC

NOT USED (REFER TO E-8R)

NEW XFMR-LP-L HOMERUN FROM PP1 FEED ENCLOSED CB

DISCONNECT, TO HOMERUN FEED TO LP-L1

EXISTING SCADA CONTROL PANEL TO REMAIN

25
FURNISH, INSTALL, AND CONNECT PP1

26

27

28

EXISTING LP-L1 TO BE REFED FROM NEW ENCLOSED CB

DISCONNECT AND XFMR-LP-L1

NEW NEMA 4X PVC BOX, EXTEND UH POWER CIRCUIT

NEW 3/4" PVC UH FEEDER CIRCUIT

15

28

27

17

16

18

19

20

21

27

2324

25

28

26

1

1 3/25
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KEY PLAN - SECOND FLOOR

WOMEN

DF

CONNECT POWER EF-5 & MD-14, FURNISH WITH DISCONNECT RATED PLUG/ REC SETS (TYP)

ROOF

EXTERIOR

CONNECT POWER EF-3 & MD-12, FURNISH WITH DISCONNECT RATED PLUG/ REC SETS (TYP)

CONNECT POWER EF-2 & MD-11, FURNISH WITH DISCONNECT RATED PLUG/ REC SETS (TYP)

CONNECT POWER EF-4 & MD-13, FURNISH WITH DISCONNECT RATED PLUG/ REC SETS (TYP)

1

2

3

4

KEY NOTES:
XXX

1

2

3

4

2

SECOND FLOOR NORTH DUCTWORK

SECOND FLOOR SOUTH DUCTWORK ELECTRCAL PLAN -  PROPOSED 

0 8 164

SCALE: 1/8 " = 1'-0"  (22x34)

SCALE: 1/16 " = 1'-0"  (11x17)

GENERAL NOTES:

1. REFER TO AND COORDINATE WITH M-DRAWINGS.

2. DEMO ALL INSTRUMENTATION, CONNECTIONS, AND EQUIPMENT

AS REQUIRED FOR PROJECT COMPLETION.

3. INTENT DIVISION OF DEMOLITION:  IT IS THE INTENT OF THE EC

SHALL DECOMMISSION, DISCONNECT, AND DEMOLISH ALL

EQUIPMENT DEVICES, MATERIAL, ETC RELATED TO ALL POWER

CONNECTIONS. HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR

DEMO OF EQUIPMENT, MATERIALS, DEVICES, CONTROL, ETC.

4. EC SHALL SUPPORT DISCONNECTING ALL EQUIPMENT SHOWN

AND REQUIRED TO COMPLETE PROJECT.

ELECTRICAL PLAN - PROPOSED

1

1 3/25
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KEY NOTES:
XXX

1

2 CONNECT POWER EF-9, FURNISH WITH DISCONNECT RATED PLUG/ REC SET (TYP)

3 CONNECT POWER EF-6 & MD-15, FURNISH WITH DISCONNECT RATED PLUG/ REC SET (TYP)

4

5 CONNECT POWER EF-7 & MD-16, FURNISH WITH DISCONNECT RATED PLUG/ REC SET (TYP)

CONNECT POWER EF-8, FURNISH WITH DISCONNECT RATED PLUG/ REC SET (TYP)

LOWER ROOF

ACCESS LADDER

CONNECT POWER EF-1, FURNISH WITH DISCONNECT RATED PLUG/ REC SET (TYP)

6 EXISTING ROOFTOP UNIT TO REMAIN. INTEGRATE PROPOSED TEMPERATURE CONTROL

1

2

3

4

5

6

ROOF DUCTOWRK

ROOF DUCTWORK ELECTRCLA PLAN- PROPOSED

0 8 164

SCALE: 1/8 " = 1'-0"  (22x34)

SCALE: 1/16 " = 1'-0"  (11x17)

GENERAL NOTES:

1. REFER TO AND COORDINATE WITH M-DRAWINGS.

2. DEMO ALL INSTRUMENTATION, CONNECTIONS, AND EQUIPMENT

AS REQUIRED FOR PROJECT COMPLETION.

3. INTENT DIVISION OF DEMOLITION:  IT IS THE INTENT OF THE EC

SHALL DECOMMISSION, DISCONNECT, AND DEMOLISH ALL

EQUIPMENT DEVICES, MATERIAL, ETC RELATED TO ALL POWER

CONNECTIONS. HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR

DEMO OF EQUIPMENT, MATERIALS, DEVICES, CONTROL, ETC.

4. EC SHALL SUPPORT DISCONNECTING ALL EQUIPMENT SHOWN

AND REQUIRED TO COMPLETE PROJECT.

ELECTRICAL PLAN - PROPOSED

1

1 3/25
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1
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1
UPPER MECHANICAL ROOM ENLARGED PLAN

E-16

210 4 6

SCALE: 3/8" = 1'-0" (22x34)

SCALE: 3/16" = 1'-0" (11x17)

2
LOWER LEVEL BOILER ROOM ENLARGED PLAN - PROPOSED

E-16

SCALE: 3/8" = 1'-0" (22x34)

SCALE: 3/16" = 1'-0" (11x17)

0 4 82

GENERAL NOTES:

1. REFER TO AND COORDINATE WITH M-DRAWINGS.

2. DEMO ALL INSTRUMENTATION, CONNECTIONS, AND

EQUIPMENT AS REQUIRED FOR PROJECT

COMPLETION.

3. INTENT DIVISION OF DEMOLITION:  IT IS THE INTENT

OF THE EC SHALL DECOMMISSION, DISCONNECT,

AND DEMOLISH ALL EQUIPMENT DEVICES,

MATERIAL, ETC RELATED TO ALL POWER

CONNECTIONS. HVAC CONTRACTOR SHALL BE

RESPONSIBLE FOR DEMO OF EQUIPMENT,

MATERIALS, DEVICES, CONTROL, ETC.

4. REFER TO SCHEDULES FOR WORK.

KEY NOTES:
XXX

1

2 MD-10

3 MD-2

4 UH-17

5 ENV-1

6 D-2

DRY/ NON-HAZARDOUS AREA

MD-1

7 VAV-1

8 VAV-2

9

10 VAV-6

11 AHU-1

12 H-1 OR P-1

13 H-2 OR P-2

14

B-1 EXISTING TO REMAIN. CONNECT

SIGNALS FOR AUTOMATIC CONTROL

15

17 TEMPERATURE CONTROL CABINETVAV-4

1

2

3

4

5

7

8

9

10

16

B-2 EXISTING TO REMAIN.CONNECT

SIGNALS FOR AUTOMATIC CONTROL

VAV-5

16

11

12

13

14

15

17

6

18

DISCONNECTS SHALL BE DISCONNECT RATED PLUG/ REC

SET. WALL DISCONNECT ARE SHOW FOR CLARITY ONLY

18

18

18

18

18

18

18

18

18

18

18

18

18

18

18

18

19 LP-1A

20 LP-1B

21 LP-4A

22 LP-4B

23

SAMPLE PUMP 1

SP-1

24

SAMPLE PUMP 2

SP-2

19 20

21

22

23

24

25 AHU-VFD

26 P-VDF-1

27 P-VFD-2

25

26

27

28 EXISTING BOILER E-STOP

29

FURNISH AND INSTALL NEW

BOILER E-STOP

30
AHU-3

28

29

30

31

XFMR-LP-L4B WALL MOUNT

ABOVE LP-L4B

32

LP-L3 ENCLOSED CB DISCONNECT

HOMERUN TO XFMR-LP-L3

32

31

1

1 3/25
ADDENDUM #1

33 MD-9

34 AFMS-1

35
XMFR-LP-L3

35

34

33
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GENERAL NOTES:

1. REFER TO AND COORDINATE WITH M-DRAWINGS.

2. DEMO ALL INSTRUMENTATION, CONNECTIONS, AND

EQUIPMENT AS REQUIRED FOR PROJECT COMPLETION.

3. INTENT DIVISION OF DEMOLITION:  IT IS THE INTENT OF

THE EC SHALL DECOMMISSION, DISCONNECT, AND

DEMOLISH ALL EQUIPMENT DEVICES, MATERIAL, ETC

RELATED TO ALL POWER CONNECTIONS. HVAC

CONTRACTOR SHALL BE RESPONSIBLE FOR DEMO OF

EQUIPMENT, MATERIALS, DEVICES, CONTROL, ETC.

4. EC SHALL SUPPORT DISCONNECTING ALL EQUIPMENT

SHOWN AND REQUIRED TO COMPLETE PROJECT.

KEY NOTES:
XXX

1. EXISTING EQUIPMENT, DEVICES, AND MATERIALS

TO REMAIN.

2. DECOMMISSION, DISCONNECT, AND DEMOLISH

EXISTING EQUIPMENT, DEVICES, AND

CONNECTION MATERIALS COMPLETE.  REUSE OF

EXISTING CIRCUITS SHALL BE ALLOWED WHEN

THE EXISTING CIRCUITS DERIVE FROM AND

TERMINATE IN CORRECT LOCATIONS.

OTHERWISE THE EXISTING CONTROL, FEEDERS,

CIRCUIT, ETC. SHALL BE REMOVED AND

REPLACED.

3. REFEED AND FURNISH NEW INTERLOCK

CONTROL FOR EXISTING LIGHTING.

4. REUSE EXISTING MOTOR CONTROL AND FEEDER.

5. CONTROL BY MC.

6. REFEED FROM LB-LP4B, FURNISH CONTROL AND

INTERLOCKS PER MC.

7. FURNISH AND INSTALL NEW FEEDER, MOTOR

CONTROL, AND CONNECTIONS AS SCHEDULED.

8. REPLACE AND UPGRADE MCC BUCKET TO

PROVIDE NEW 300/3P CB DISCONNECT BUCKET

CIRCUIT BREAKER AND FEEDER.  REFER TO E-19.

9. FURNISH AND INSTALL NEW EQUIPMENT,

MATERIALS, DEVICES, WIRING, ETC. (COMPLETE).

10. DECOMMISSION FEEDER BUCKET

11. REFEED AS SHOWN ON E-19
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2

11

2

CITY OF DULUTHMN POWER

11

1

GROUNDING SYSTEM PER NEC.

BOND TO

OTHER

PIPING

SYSTEMS

3-10'X 3/4"

COPPERWELD

GROUND RODS

15'
15'

15'

G

N

BOND TO

WATER

MAIN

EXISTING

600-3G

(PROPOSED)

WTP-MDS-1

SERVICE RATED

NEMA 3R

LOCKABLE CIRCUIT

BREAKER

DISCONNECT 480V,

3W, 600A

1

1 3/25
ADDENDUM #1

8

9

NEW

600-3G

NEW PULL BACK AND CONNECT

TO WTP-MDS-1

FURNISH PARALLEL

FEEDER LUGS

NOTE THE EXISTING

FEEDER IS PARALLEL

CONDUCTORS
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GENERAL NOTES:

1. REFER TO AND COORDINATE WITH M-DRAWINGS.

2. DEMO ALL INSTRUMENTATION, CONNECTIONS, AND

EQUIPMENT AS REQUIRED FOR PROJECT COMPLETION.

3. INTENT DIVISION OF DEMOLITION:  IT IS THE INTENT OF

THE EC SHALL DECOMMISSION, DISCONNECT, AND

DEMOLISH ALL EQUIPMENT DEVICES, MATERIAL, ETC

RELATED TO ALL POWER CONNECTIONS. HVAC

CONTRACTOR SHALL BE RESPONSIBLE FOR DEMO OF

EQUIPMENT, MATERIALS, DEVICES, CONTROL, ETC.

4. EC SHALL SUPPORT DISCONNECTING ALL EQUIPMENT

SHOWN AND REQUIRED TO COMPLETE PROJECT.

KEY NOTES:
XXX

1. EXISTING EQUIPMENT, DEVICES, AND MATERIALS TO

REMAIN.

2. DECOMMISSION, DISCONNECT, AND DEMOLISH

EXISTING EQUIPMENT, DEVICES, AND CONNECTION

MATERIALS COMPLETE.  REUSE OF EXISTING

CIRCUITS SHALL BE ALLOWED WHEN THE EXISTING

CIRCUITS DERIVE FROM AND TERMINATE IN

CORRECT LOCATIONS.  OTHERWISE THE EXISTING

CONTROL, FEEDERS, CIRCUIT, ETC. SHALL BE

REMOVED AND REPLACED.

3. REFEED AND FURNISH NEW INTERLOCK CONTROL

FOR EXISTING LIGHTING.

4. REUSE EXISTING MOTOR CONTROL AND FEEDER.

5. CONTROL BY MC.

6. REFEED FROM LB-LP4B, FURNISH CONTROL AND

INTERLOCKS PER MC.

7. FURNISH AND INSTALL NEW FEEDER, MOTOR

CONTROL, AND CONNECTIONS AS SCHEDULED.

8. REPLACE OR UPGRADE EXISTING MCC BUCKET TO

PROVIDE NEW 50/3P CIRCUIT BREAKER AND FEEDER.

REFER TO E-19.

9. FURNISH AND INSTALL NEW EQUIPMENT,

MATERIALS, DEVICES, WIRING, ETC. (COMPLETE).

10. DECOMMISSION FEEDER BUCKET.

11. REFEED AS SHOWN ON E-19.

12. REMOVE EXISTING STARTER AND FEED NEW AHU-3
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200-4G ((4) #3 & (1) #8G IN 1 1/4" C.)
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NEW J-BOX

AKA EF07

CONFIRM SIZE AND RECONNECT

2 3 4 5 6 7 8

LGT

WTP-MCC-A (EXISTING PARTIAL)

LAKEWOOD WATER TREATMENT PLANT MOTOR CONTROL CENTER NO. 1

600A HORIZONTAL/300 AMP VERTICAL

EXISTING MCC IS SQUARE D

MODEL 4 MCC

WTP-PP1

480V, 3W

3Ø, 300 AMP

REMOVE EXSTING SPACE BUCKET

AND FURNISH AND INSTALL NEW

300 AMP DISCONNECT BUCKET
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